SCHEDULE OF PAY | TEMS

CALL ORDER : 531 CONTRACT | D B -27371-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 30. 000 MOS

3 109-08440 QUALI TY ADJUSTMENTS, HVA 1. 000 DOL

4 109-08443 QUALI TY ADJUSTMENTS, TEMPCRARY TRAFFI C 1. 000 DAL

5 109-08444 QUALI TY ADJUSTMENTS, FAILED MATERI ALS 1. 000 DAL

6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUMP

7 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

8 202-02241 GUARDRAI L, REMOVE 211. 000 m

9 202-51330 PRESENT STRUCTURE, REMOVE LuUWP LUWP
10 203-02020 EXCAVATI ON, UNCLASSI FI ED 160, 177. 000 n8
11 203-51223 EXCAVATI ON, WATERWAY 5, 578. 000 ng
12 204-02290 SETTLEMENT PLATE 3. 000 EACH
13 205-03371 SEDI MENT REMOVE 121. 000 n8
14 205-04931 SEDI MENT TRAP 4.000 EACH
15 205-06931 TEMPORARY CHECK DAM REVETMENT Rl PRAP 496. 000 My
16 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 10. 000 EACH
17 205-06937 TEMPORARY SI LT FENCE 220. 000 m
18 205-06938 TEMPORARY SLOPE DRAI N 85. 900 m
19 207-08262 SUBGRADE TREATMENT, TYPE | 14, 756. 000 ng
20 207-08267 SUBGRADE TREATMENT, TYPE III1A 827. 000 n
21 211-06467 AGGREGATE FCOR END BENT BACKH LL 87. 400 n8
22 211-07454 STRUCTURE BACKFI LL 25. 000 ng
23 211-07454 STRUCTURE BACKFI LL 5.720 n8
24 301-07448 COWPACTED AGGREGATE, NO 53, BASE 6, 300. 000 My
25 302-07455 DENSE GRADED SUBBASE 30. 200 n8
26 306-08036 M LLING ASPHALT, 50 nm 364. 000 ng
27 306-08038 M LLING ASPHALT, 100 nmm 220. 000 ng
28 306-08043 M LLI NG TRANSI TI ON 216. 000 ng
29 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
30 401-07320 QT QAHVA, 1, 64, SURFACE, 9.5 mm 592. 600 My
31 401-07322 QT QA HVA, 3, 64, SURFACE, 9.5 mm 701. 000 My
32 401-07392 QC/ QA HWA, 3, 64, | NTERMEDI ATE, 19.0 mm 1, 230. 000 My
33 401-07406 QU QAHVA 1, 64, BASE, 25.0 MM 1,773.000 My
34 401-07424 QC QA HVA, 3, 64, BASE, 19.0 mm 2,524.000 My
35 401-07429 QU QAHVA, 5, 76, | NTERVEDI ATE, OG19.0 mm 964. 800 My
36 404-05511 SEAL CQOAT, 2 6, 566. 000 ng
37 405-05518 ASPHALT FOR PRI ME COAT 3, 661. 000 ng
38 406-05520 ASPHALT FOR TACK COAT 12. 500 My
39 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
40 601-94689 GUARDRAI L END TREATMENT, G5 4.000 EACH
41 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 127.675 m
42 602-06729 BARRI ER DELI NEATOR 74.000 EACH
43 609-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 300 mm 177.800 ng
44 610-07486 HVA FOR APPROACHES, TYPE A 880. 600 My
45 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 nm 59. 000 ng
46 611-06497 VAl LBOX ASSEMBLY, SI NGLE 2.000 EACH
47 611-08232 MAI LBOX ASSEMBLY, SI NGLE, RESET 1. 000 EACH
48 615-06490 R GHT OF WAY MARKER 31. 000 EACH
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LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REPLACEMENT

49 615-06505 MONUMENT, B 13. 000 EACH
50 615-06510 MONUMVENT, C 1. 000 EACH
51 616-02320 GEOTEXTI LES 6, 374. 000 ng
52 616-05689 RI PRAP, CLASS 2 49. 000 My
53 616-06405 Rl PRAP, REVETMENT 4,526. 200 My
54 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
55 621-06545 FERTI LI ZER 4. 200 My
56 621-06553 SEED M XTURE, R 870. 000 kg
57 621-06557 SEED M XTURE, T 17. 000 kg
58 621-06560 MJULCHED SEEDI NG U 1, 606. 000 ng
59 621-06565 MJULCH NG MATERI AL 22.000 My
60 621-06567 WATER 28. 000 kL
61 621-06574 SODDI NG 971. 000 ng
62 621-06575 SCDDI NG, NURSERY 583. 000 ng
63 621-07618 COVPCST SO L BLANKET 2,244,000 ng
64 622-52436 SIGN, DO NOI MOW CR SPRAY 4. 000 EACH
65 622-91786 SEEDLI NG 180. 000 EACH
66 701-05779 FURNI SHI NG DRI LLED SHAFT DRI LLI NG EQUI PMENT LUWP LUMP
67 701-05780 DRI LLED SHAFT CONCRETE 662. 200 n8
68 701-05781 UNCLASSI FI ED SHAFT EXCAVATI ON 600. 400 n8
69 701-05782 UNCLASSI FI ED EXTRA DEPTH EXCAVATI ON 36. 000 n8
70 701-05783 OBSTRUCTI ONS 24. 000 h

71 701-05787 I NSTRUMVENTATI QN, | NTEGRI TY TESTI NG AND DATA CCOLLECTI ON LUWP LUWP
72 701-91792 PILE TIP, STEEL H 30. 000 EACH
73 701-95780 PILE, STEEL H HP 310 X 110 733. 700 m
74 702-51005 CONCRETE, A, SUBSTRUCTURE 697. 200 n8
75 702-51100 DRAIN PI PE, CAST I RON, 150 mm 335. 000 kg
76 702-51110 GRATES, BASINS, AND FI TTI NGS, CAST | RON 877.000 kg
77 703-51030 REI NFORCI NG STEEL 172, 471. 000 kg
78 703-51032 REI NFORCI NG STEEL, EPOXY COATED 165, 722. 000 kg
79 703-96512 BAR SPLI CE 756. 000 EACH
80 704-51002 CONCRETE, C, SUPERSTRUCTURE 840. 000 n8
81 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC 4. 000 EACH
82 706-51020 CONCRETE, C, RAILING 103. 700 n8
83 707-05991 STRUCTURAL MEMBERS, CONCRETE BULB- T BEAM 2134 nm X 1220 mm 1, 058. 000 m
84 709-51821 SURFACE SEAL LUWP LuwP
85 715-05048 PI PE, TYPE 4, C RCULAR 150 mm 810. 000 m
86 715-05053 PI PE, UNDERDRAI N QUTLET, 150 nm 65. 400 m

87 715-05123 PIPE, TYPE 1, C RCULAR 600 nm 24. 500 m
88 715-05151 PIPE, TYPE 2, C RCULAR 375 mm 160. 000 m
89 715-05154 PIPE, TYPE 2, CRCULAR 600 nm 202. 000 m
90 715-05171 PI PE, TYPE 3, C RCULAR 450 mm 26. 500 m
91 715-05173 PIPE, TYPE 3, G RCULAR 600 mm 58. 700 m
92 715-05407 PI PE, END BENT DRAIN, 150 nm 56. 200 m
93 715-46005 PI PE END SECTION, 375 nmm 2.000 EACH
94 715-46010 Pl PE END SECTI ON, 450 nm 2.000 EACH
95 715-46020 PI PE END SECTION, 600 nm 8. 000 EACH
96 718-06529 QUTLET PROTECTOR, 2 8. 000 EACH
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97 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 810. 000 m

98 718-52610 AGGREGATE FCR UNDERDRAI NS 173. 100 n8

99 718-99153 CGEOTEXTI LES FOR UNDERDRAI N 1, 515. 000 ng
100 720-45075 I'NLET, R13 10. 000 EACH
101 724-51925 STRUCTURAL EXPANSI ON JO NT, SS 29. 000 m
102 726-97941 BEARI NG ASSEMBLY, TFE ELASTOMERI C 10. 000 EACH
103 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 2.000 EACH
104 801-06203 TEMPCRARY PAVEMENT MARKI NG 100 nm 960. 000 m
105 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 nm 250. 000 m
106 801-06640 CONSTRUCTI ON SIGN, A 22.000 EACH
107 801-06645 CONSTRUCTION SIGN, B 4. 000 EACH
108 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
109 801-07119 BARRI CADE, 111-B 29. 000 m
110 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHCR BASE 5. 000 m
111 802-05702 SI GN PGST, SQUARE, 2, REI NFORCED ANCHCOR BASE 78. 000 m
112 802-07060 SI G\, SHEET, RELOCATE 10. 000 EACH
113 802-76025 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 2.03 mm 8. 000 ng
114 808-03631 LI NE, EPOXY, SOLID, WH TE, 100 mm 452. 000 m
115 808-03632 LINE, EPOXY, SQLID, YELLON 100 mm 226. 000 m
116 808-04896 LI NE, EPOXY, BROKEN, YELLOW 100 nm 57. 000 m
117 808-06703 LINE, THERMOPLASTIC, SCLID, WH TE, 100mm 2,892. 000 m
118 808-06716 LI NE, REMOVE 960. 000 m
119 808-75240 LI NE, THERMOPLASTI C, BRCKEN, YELLOW 100mm 220. 500 m
120 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOWN 100nm 1, 888. 000 m
121 808-75994 PRI SMATI C REFLECTOR 100. 000 EACH
122 808- 75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 51. 000 EACH
123 808-75998 SNOWPLOMBLE RAI SED PAVEMENT MARKER 100. 000 EACH






